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Statement of Work
Sauget Sites, Sauget, Il1linois
Technical Support

Background

The Sauget, I[11linois area is a heavily industrialized area in southwest

[11inois

, just across the Mississippi River from St. Louis, Missouri,

There has been widespread groundwater contamination documented in the

area as well as certain specific hazardous waste disposal sites identified.

U.S. EPA

at one location called Area G.

has signed an action memo to undertake an emergency response

restricted access to the site by constructing a fence, Additional
emergency actions may be necessary.

Monsanto

and the Sauget Sanitary Development and Research Association

(SSDRA) have performed groundwater and source material investigation

for the respective facilities.

The I11inois EPA has performed ground-

water studies in the Dead Creek area and are perfoming additional
studies in the Sauyget Area.

Scope of

Work and Estimated Level of Effort

Task 1 -

Task 2

Task 3 -

Task 4 -

Task S

Prepare a work plan detailing the contractor's approach to the
project. This should include an outline and identification of

figures and tables for the major deliverable - A Summary of
Groundwater Monitoring Data.
(40 hours)

Accumulate all reports and groundwater monitoring data from
various sources including U.S. EPA Region V, the Illinois
EPA headquarters and Regional Office.

(80 hours)

Arrange for and visit the Sauget Area in conjuction with the
J.S. EPA primary contact.
(24 hours)

Prepare a report summarizing the groundwater monitoring and

source material data, Emphasis should be placed on presen-

tation of the data on figures and in tables. Also any data

gaps should be identified and an evaluation made of the con-
clusions and recommendations included in the various reports.
If possible, as the budget allows, data should be placed
in a software package compatible with Region V's system,
(200 hours) '

Summarize and evaluate responses submitted to U.S. EPA infomation
request letters and perform follow-up investigation of potentially

responsible parties.
(80 hours)

A potentially responsible party, Monsanto,
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Task 6 - Other enforcement related activities such as split sampling,
field oversight, additional technical review of documents
and attending project meetings may be necessary. Letter
reports will be required for review of documents.

(120 hours)

Total Estimated Level of Effort - 544
244 LOE will be used in FY 87
300 LOE will be used in FY 88 _
The budget period should run through September 30, 1988.

An experienced groundwater scientist or hydrogeologist is needed for
this project. This person need not do all the document retrieval and
summarization but must review the information to identify data gaps and
critique the conclusions and evaluations.

The tabularized and yraphic presentation of the data is the first
priority of this work assignment and is needed by mid-September, 1987,
The remainder Tasks 3 & 4 can be completed after this, with a target
date of November 15, 1987.

Task 5 and 6 will be performed at the request of U.S. EPA's primary
contact.

Travel

For budgyeting purposes one trip to Sauget, [1linois for one day and one
night for two contract personnel should be used. In addition, two ane
day meetings in Chicago, I1linois and one day meeting in Springfield,
[1linois should be used.

Primary Contact

U.S. EPA's primary contact for this project is David Favero, 312/ 886-4749,
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